Nuclear Regulatory Commission (NRC) Licensed Facilities

Draft RFP

Solicitation No. DE-SOL-0007515

The table below summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE will perform, and the

SECTION J - ATTACHMENT J-2

LIST OF DELIVERABLES

date/timeframe that the Contractor shall submit the product. Durations stated in the table are in calendar days unless otherwise noted.

Section J — Attachment J-2

Deliverables are considered contract endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The
types of DOE action are defined as:

= Approval — The Contractor shall provide the deliverable to DOE for review and approval. Contractor is responsible for obtaining DOE
approval. The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval. DOE will review
the deliverable and provide comments in writing. DOE comments will be discussed with the Contractor and the Contractor shall provide
written responses. The Contractor shall re-write the documents to incorporate all DOE mandatory comments. Once DOE approves a
deliverable or document, the Contractor shall place it under change control and shall make no changes to that document without further

DOE approval.

= Information — The Contractor shall provide the deliverable to DOE for information purposes. DOE will have the option of reviewing the
information and providing comments. Contractor shall respond to all written comments.

The list of Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives, federal
regulations, or regulatory documents. The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations

under the Contract.

Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
1. Phase-in transition plan | --Email to Designated Contracting Section C.2.1 Once; within 15 days COR review and | Contractor may begin
Officer (CO) and Designated following Notice To approval critical path transition

Contracting Officer’s Representative
(COR)

--One (1) Hard Copy to CO

Proceed (NTP)

activities prior to
COR approval.
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes

Agreements with other --Email to CO and COR Section C.2.1 Within 7 calendar days CO and COR

site Contractors/ after agreement information

Subcontractors and --One (1) Hard Copy to COR established

support organizations

Joint reconciliation of --Email to CO and COR Section C.2.1 Once; within 30 days COR approval

the Government following NTP

property inventory --One (1) Hard Copy to COR

Weekly status of --Email to CO and COR Section C.2.2 Weekly through COR

transition activities transition period information

Statement of Material --Email to CO and COR Section C.2.5 Once; within 30 days As required/

Differences after the Contract Information

Section B.8 Effective Date
Deliverables identified --Email to CO and COR Section C.3.2 / Section | As required COR review
in required Procedures Cc4.2 and/or approval,
--One (1) Hard Copy to COR as required

FSV Emergency --Email to CO and COR Section C.3.2.1 As required COR approval Deliverable is only

Management required, if

Program/Plan --One (1) Hard Copy to COR Contractor revises the
incumbent
documents.

Continuity of Operations | --Email to CO and COR Section C.3.2.1 As required COR approval Plan may include

Plan per DOE Order information to cover

150.1A, Continuity --One (1) Hard Copy to COR Section C.4.2.2 FSV and TMI-2.

Programs Deliverable is only
required, if
Contractor revises the
incumbent
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
documents.

9. Security Training and --Email to CO and COR Section C.3.3.1 As required COR/DOE Deliverable is only
Qualification Plan, and approval required, if
applicable Security --One (1) Hard Copy to COR Contractor revises the
Lesson Plan(s) incumbent

documents.

10. | PLN-3660, TMI-2 ISFSI | --Email to CO and COR Section C.4.2.1 As required COR approval Deliverable is only
License Renewal required, if

--One (1) Hard Copy to COR Contractor revises the
incumbent
documents.

11. | License Renewal --Email to CO and COR Section C.4.2.1 As required COR approval Deliverable must be
Application completed to ensure

--One (1) Hard Copy to COR submittal by DOE to
NRC by March 2017

12. | TMI-2 Emergency --Email to CO and COR Section C.4.2.2 As required COR/DOE Formulated in

Management Plan approval coordination with the

--One (1) Hard Copy to COR INL and ICP Core

Contractors
Emergency
Management
Programs.
Deliverable is only
required, if
Contractor revises the
incumbent
documents.

13. | Performance --Email to CO, COR and DOE Reserved Once; within 45 days COR/ CO
Measurement System Office of Project Assessment after contract effective approval
Description date.

--One (1) Hard Copy to CO
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
14. | Contract Work Plan --Email to CO and COR Reserved Yearly; Initial submittal | Information The plan shall be
90 days after contract consistent with EM’s
--One (1) Hard Copy to CO EM'’s Operations Operations Activities

Activities Protocol,
dated March 15, 2012,
and the DOE
Integrated Planning,
Accountability, and
Budgeting System —
Guidance Documents,
dated June 2011 or the
most current version.

effective date;

each subsequent plan
submitted by September
1 of each year.

Protocol, dated
March 15, 2012
requirements and
template, as
applicable.
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
15. | Monthly Progress --Email to CO, COR and DOE Reserved Monthly; not later than COR and CO - The report shall
Reports Office of Project Assessment the eighth business day Information include a narrative
EM’s Operations prior to the end of each description of scope
--One (1) Hard Copy to CO Activities Protocol, calendar month accomplished,
dated March 15, 2012, progress on corporate
and the DOE and Contract specific
Integrated Planning, performance metrics,
Accountability, and status of milestones,
Budgeting System — and deliverables, as
Guidance Documents, well as an update of
dated June 2011 or the the project schedule.
most current version.
- Office of Project
Assessment email
address:
ContractorsMPR @hq
.doe.gov
16. | Project Management --Email to CO and COR Reserved As required Information Contractor shall
information — Input on provide the interim
the Idaho Site-wide --One (1) Hard Copy to CO and full contract
Federal Lifecycle period of
Baseline performance,
schedule, and price
information.
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
17. | Schedule for submission | --Email to CO, COR and DOE Section C.6.1.1 Initially within 30 days COR and CO Included in the
of plans and reports Office of Project Assessment of NTP. approval monthly progress
reports
--One (1) Hard Copy to CO Subsequently, monthly;
not later than the eighth
business day prior to the
end of each calendar
month
18. | Personal Property --Email to DOE, Property Section C.6.4 Within 90 days from DOE PA
Management System Administrator (PA), CO, and COR contract effective date review; CO
approval
--One (1) Hard Copy to CO
19. | Buildings Report and --Electronic input within Facility Section C.6.4.1 At least annually and as | COR
Other Structures and Information Management System required by changes to information
Facilities Report (FIMS) DOE 430.1B the asset status or
—Email notification to CO and COR maintenance and utilities
20. | Worker Safety and --Email to CO and COR Section C.6.5.1 Initially within 60 days COR/DOE WSHP plan must be
Health Program (WSHP) of NTP; and annually. approval approved by DOE by
including Occupational --One (1) Hard Copy to CO 10 CFR 851 the contract effective

Medical Program

Updates shall be
provided whenever
significant changes to
the WSHP are made.

date.

Any update shall be
considered approved
90 days after
submission unless
rejected by DOE at
an earlier date.
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
21. | Integrated Safety ISMS and Declaration: Section C.6.5.3 Phase I; Initially within | COR/DOE The EMS shall be
Management System --Email to CO and COR 4 months of contract approval certified to the
(ISMS) Program DEAR 970.5223-1 effective date; 1SO14001 standard
Description document --One (1) Hard Copy to COR by an accredited
and ISMS Declaration DOE O 226.1B Phase II: Verification independent registrar
within eight months of within eight months
the contract effective after the contract
date. effective date.
ISMS Declaration is
required annually within
30 days following the
end of each government
fiscal year after
completion of Phase II
verification.
22. | Quality Assurance --Email to CO and COR Section C.6.5.5 As required COR/DOE Deliverable is only
Program approval required, if
--One (1) Hard Copy to CO Contractor revises the
incumbent
documents.
23. | Performance Assurance | --Email to CO and COR Section C.6.5.5.1 Initially within 90 days COR/DOE
Surveillance Plan of NTP and updates, as approval
(PASP) --One (1) Hard Copy to CO DOE O 226.1B required.
DOE 0 470.4B
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
24. | Radiation Protection --Email to CO and COR Section C.6.5.6 As required; COR/DOE Deliverable is only
Program (RPP) implemented by contract | approval required, if
--One (1) Hard Copy to CO 10 CFR 835 effective date Contractor revises the
incumbent
documents.
Any update shall be
considered approved
180 days after
submission unless
rejected by DOE at
an earlier date.
25. | Records Management --Email to DOE Records Section C.6.6.2.3 Within 60 days of NTP RMFO and
Plan Management Field Officer (RMFO), COR review;
CO and COR 36 CFR Chapter XII, CO approval
Subchapter B
--One (1) Hard Copy to CO
The Records Management Plan is a high-level site-specific program document that shall describe, at a minimum, a clear delineation between Government-owned
and contractor-owned records; how the Contractor shall promote life-cycle management of records, how the contractor will manage records in accordance with ICP
Contractors Records Program; including specialty categories like electronic record, e-mail, and audiovisual materials; the Contractor organization in charge of the
records management program; plan for annual records management training to all Contractor personnel, including new hires; process for exiting employees; the
safeguarding, protection, and maintenance of records (including audiovisual records, electronic records, and records containing sensitive information; the use of
DOE Records Disposition Schedules; the management of quality assurance records under NQA-1, if applicable; the proper storage of records, including access
controls; the Contractor’s plan for the final disposition of records (e.g., via transfer to a Federal Records Center, destruction, transfer to another DOE contractor
transfer to ICP Contractor); and the Contractor’s plan for implementing the records management program as a whole, including relationships the ICP Records and
with other programs that cannot respond properly without sound records search and retrieval capabilities (e.g., document control, quality assurance, processing
claims received by the U.S. Department of Labor pursuant to the EEOICPA, FOIA, Privacy Act, case files, audit files, legal cases, etc.).
26. | Electronic Information --Email to DOE RMFO, CO and Section C.6.6.2.4.1 Annual to RMFO FMFO approval | Provide DOE with a

System

COR

--One (1) Hard Copy to CO

DOE O 243.1B

list of the Electronic
Information Systems
that are
generated/used
during contract
performance in the
format provided by
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
DOE annually.
27. | Records Inventory and --Email to DOE RMFO, CO and Section C.6.6.2.4.2 Initial Plan within 6 RMFO and
File Plan and Updates COR months of NTP and then | COR review;
36 CFR Chapter XII, annual updates CO approval
--One (1) Hard Copy to CO Subchapter B
DOE O 243.1B
A Records File Plan is a comprehensive outline that includes all records created or received (Government-owned and Contractor-owned), record series, series titles
and descriptions, file locations, file arrangements, file cutoffs, retention periods, file transfer and disposition instructions, quality assurance categorization, and
other specific instructions that provide guidance for the effective management of records and information, including vital records.
The Records File Plan shall be generated based on a records inventory to determine the types of records that either are or will be generated, regardless of media.
The Contractor shall coordinate the file plan development with the ICP Contractor to ensure consistency or incorporation into the ICP Contractors File Plan.
28. | Vital Records Program/ --Email to DOE RMFO, CO and Section C.6.6.2.3.3 Within 6 months of NTP | RMFO and
Plan Inventory and COR and annual updates COR review;
Updates 36 CFR Chapter XII, CO approval
--One (1) Hard Copy to CO Subchapter B
DOE O 243.1B

The Vital Records Program/Plan describes how the Contractor will identify records needed for performing essential functions, as well as how the records will be
protected and recovered in the event of an emergency or disaster In lieu of a Program document, Vital Record policies, plans or procedures can be utilized as long
as they document the establishment of a program to identify, protect, and manage vital records as part of the Continuity of Operations Plan designed to meet
emergency management responsibilities; as well as recovery methods for records affected by an emergency or disaster.
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
29. | List of Privacy Act --Email to DOE RMFO, CO and Section C.6.6.2.5.2 Initially within 90 days RMFO and
Systems of Records COR . of the NTP, and annually | COR review;
Update Section H.27 thereafter Privacy Act
tfi -
DEAR 970.5204-3 Officer concur
rence; CO
FAR 52.224-2; Approval
DOE O 206.1
The Contractor shall monitor systems as identified and notify the Contracting Officer immediately if there is a change to existing systems or if there is a need for a
new system.
The Contractor shall review the list of systems annually and provide written notification that the list is accurate and up to date.
30. | Records Disposition --Email to DOE RMFO, CO and Section C.6.6.2.6 Within 6 months of NTP | RMFO and
Plan and Updates COR and revisions submitted COR review;
36 CFR Chapter XII, 60 days prior to CO approval
--One (1) Hard Copy to CO Subchapter B implementation
The Records Disposition Plan shall document the Contractor’s disposition process, which shall include processing records to be stored (e.g., on-site storage,
commercial storage, storage at a Federal Records Center) and the destruction process for records and information content. The Records Disposition Plan shall
include steps to be taken and approvals required prior to records disposition. It shall be developed and submitted for DOE approval prior to any records disposition
activities. The Contractor shall submit updates that document major changes to the records management disposition process.
31. | Training Schedule --Email to CO and COR Section C.6.8.1 As required COR
information

10
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
32. | Phase-out Transition --Email to CO and COR Section C.7.1 At least 60 days prior to [ COR approval
Plan end of Contract period
--One (1) Hard Copy to COR
33. | Closeout Plan --Email to CO and COR Section C.7.2 Within 60 days prior to COR approval
the end of contract
--One (1) Hard Copy to COR period
34. | Records Management --Email to DOE RMFO, CO and Section C.7.2 At least 60 days prior to | RMFO review;
Contract Close-Out Plan | COR contract completion or CO approval
36 CFR Chapter XII, termination
--One (1) Hard Copy to CO Subchapter B
DOE O 243.1B
DEAR 970.5204-3
The Records Management Contract Close-Out Plan shall address how the contractor plans to close-out of records management activities, which must include: a
comprehensive records inventory of all Government-owned and Contractor-owned records (paper, electronic, electronic records management systems, electronic
information systems, privacy act systems of records, finding aids, etc.) and final disposition/transfer information (e.g., transition to a successor contractor, Federal
Records Center, National Archives and Records Administration, home office, etc.). A joint reconciliation of the records inventory with DOE and the successor
contractor shall be conducted prior to turnover.
If the Contract is awarded to a Limited Liability Corporation (LLC), the Close-out Plan must also include the company(s) which will handle records management
close-out to include long-term records management activities (e.g., management of Contractor-owned records).

35. | Limited Liability --Email to CO and COR 36 CFR, Within 60 days prior to Information Provide
Corporation (LLC) the end of contract documentation on
Record Contact --One (1) Hard Copy to COR Chapter period which company(s)
Documentation XII, Subchapter B will handle records

DEAR 970-5204-3

management close-
out to include long-
term records

11
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
management
activities (e.g.,
management of
“contractor-owned”
records), along with
appropriate contract
information.
36. | Unless otherwise stated, | --Email to CO Section H.5(c)(6)(iii) (A) every two years for CO Approval
or as directed by the (A) and (B) each benefit plan
Contracting Officer, the --One (1) Hard Copy to CO
Contractor shall submit (B) annually for each
the studies required in benefit plan
paragraphs (A) and (B)
below:
(A) An Employee And updateq studie§ to
. the Contracting Officer
Benefits Value for approval prior to the
(Ben-Val) .
Study adoptlonlof any change
(B) An Employee ;Zse?;n;zz or other
Benefits Cost
Study
Comparison
37. | Corrective Action Plan --Email to CO Section (1) When the net benefit | CO Approval
H.5(c)(6)ii)(C) (1) value exceeds the
The Contractor shall -One (1) Hard Copy to CO and (2) comparator group by

submit an analysis of the
specific plan costs that
are above the per capita
cost range or total
benefit cost as a percent
of payroll and a

more than five percent,
the Contractor shall
submit a corrective
action plan.

(2) When the average

12
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
corrective action plan total benefit per capita
cost or total benefit cost
as a percent of payroll
exceeds the comparator
group by more than five
percent and if required
by the CO
38. | Annual actuarial Section H.5(e)(1) Annually, as required Information Certify that the plans
evaluations for any are in full compliance
pension plans for which with IRC and ERISA
DOE reimburses costs. requirements.
39. | Identify any employer --Email to CO Section H.5(e)(1)(i) Annually Information
plan segments that may
not meet testing --One (1) Hard Copy to CO
requirements for the
current plan year and the
following plan year.
40. | Corrective action plan --Email to CO Section H.5(e)(1)(ii) As required CO approval
for addressing the
potential or actual —~One (1) Hard Copy to CO
failure to meet testing
requirements and
quarterly updates on the
segment’s status for
testing purposes.
41. | Submit any changes to --Email to CO Section H.5(e)(3) Prior to implementing CO approval
pension plans for which any changes.
costs are being --One (1) Hard Copy to CO

reimbursed under this
contract.

13
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
42. | Audits results --Email to CO Section H.5(e)(4) Annually Information every third year the
contractor must
--One (1) Hard Copy to CO conduct a full-scope
audit satisfying
ERISA section 103
43. | ERISA audit results --Email to CO Section H.5(e)(4) Years in which a limited
including a copy of the scope audit is conducted.
qualified trustee or --One (1) Hard Copy to CO
custodian’s certification
regarding the investment
information that
provides the basis for the
plan sponsor to satisfy
reporting requirements
under ERISA section
104
44. | Pension Management --Email to CO Section H.5(e)(5)(i) Updated and submitted
Plan and Annual to the Contracting
revisions —One (1) Hard Copy to CO Officer in draft annually
no later than 45 days
after the last day of the
Plan year along with its
draft actuarial valuation.
45. | The following reports --Email to CO Section H.5(g) After the last day of the Information
shall be submitted to plan year.
DOE --One (1) Hard Copy to CO

1. Actuarial
Valuation Reports
2. Forms 5500

1. Submit separate
reports for
DOE’s portion
and the plan

14
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Deliverable

Method of Delivery

Driver / Requirement

Frequency / Timing

Approval

Notes

3. Forms 5300

total by the due
date for filing
IRS Form 5500

2. Copies of IRS
Forms 5500
with Schedules
for each DOE-
funded pension
plan no later
than that
submitted to the
IRS

3. Copies of all
forms in the
5300 series
submitted to the
IRS that
document the
establishment,
amendment,
termination,
spin-off, or
merger of a plan
submitted to the
IRS

46.

For proposed changes to
pension plans and
pension plan funding:

1. acopy of the current
plan document (as

--Email to CO

--One (1) Hard Copy to CO

Section H.5(h)(1)

60 days prior to the
adoption of any changes
to a pension plan

CO approval

15
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Deliverable

Method of Delivery

Driver / Requirement

Frequency / Timing

Approval

Notes

conformed to show
all prior plan
amendments), with
the proposed new
amendment indicated
in redline/strikeout;

2. An analysis of the
impact of any
proposed changes on
actuarial accrued
liabilities and costs;

3. A legal explanation
of the proposed
changes from the
counsel used by the
plan;

4. Summary Plan
description;

5. Additional
information as
requested by the CO

47.

For new benefit plans
and changes to plan
design or funding
methodology

1. demonstrate the effect
of the plan changes on
the contract net benefit
value or per capita

--Email to CO

--One (1) Hard Copy to CO

Section H.5(h)(2)

60 days prior to the
adoption of any changes
to a pension plan

CO approval

16
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
benefit costs;
2. provide the dollar
estimate of savings or
costs; and
3. provide the basis of
determining the
estimated savings or
cost.
48. | Report of Settlement --Email to CO and COR Section H.8(b)(4) After ratification of a Information
collective bargaining
--One (1) Hard Copy to CO agreement, during the
next open quarter.
49. | Notification to CO --Email to CO Section H.9 At least 30 days in Information
regarding reduction of advance of employees
force --One (1) Hard Copy to CO being laid off
50. | Workforce Restructuring | --Email to CO and COR Section H.9 As required Information
information
--One (1) Hard Copy to CO

17
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Deliverable

Method of Delivery

Driver / Requirement

Frequency / Timing

Approval

Notes

51.

Description of any and
all transition agreements
that it intends to enter
into with the incumbent
contractors

--Email to CO

--One (1) Hard Copy to CO

Section H.10(a)(1)(i)

Within 10 days after the
NTP

Information

52.

Written communication
plan that details
communication that the
Contractor and its
subcontractors will
engage in regarding
implementation of the
hiring preference
requirements.

--Email to CO

--One (1) Hard Copy to CO

Section H.10(a)(1)(ii)

Section H.10(a)(2)(ii)

Draft within 10 days
after the NTP. Final
within 15 days after the
NTP.

CO Review

53.

Estimated severance
costs, detailed breakouts
of the costs and a
schedule of estimated
dates when the costs will
be expended to
accomplish workforce
transition activities
within the timeframes
specified

--Email to CO

--One (1) Hard Copy to CO

Section H.10(a)(1)(iii)

Within 10 days after the
NTP

Information

54.

Provide and define a
process as part of
transition agreements
required for obtaining
updated and continuous
information through the
Transition Period
regarding the Incumbent
Employees.

--Email to CO

--One (1) Hard Copy to CO

Section H.10(a)(1)(iv)

Within 10 days after the
NTP

Information

18
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Deliverable Method of Delivery Driver / Requirement Frequency / Timing Approval Notes
55. | Workforce Transition --Email to CO Section H.10(a)(2)(1) Once; draft within 15 CO review
Plan for the Contractor days after NTP; Final
a'nd its first and second --One (1) Hard Copy to CO Section H.10(a)(3) within 30 days after NTP
tier subcontractors.
56. Copies of the transition | --Email to CO Section H.10(a)(3) Draft within 30 days Information
agreements and any after NTP. Final within
written agreements --One (1) Hard Copy to CO Section H.10(a)(4)(1) 60 days after the NTP
with the incumbent and (ii)
Contractors.
57. | Reports regarding --Email to CO Section H.10(a)(5) During the 90 day Information These reports shall
Contractor’s and Contract Transition include at a minimum
subcontractors’ --One (1) Hard Copy to CO Period such reports shall the following

implementation of the
hiring preferences

be provided to the
Contracting Officer on a
weekly basis; or more
frequently if requested
by the CO.

information:
employee hire dates
or anticipated hire
dates, employee
salary levels, and the
names of the former
employers of the
employees hired by
the Contractor and/or
hired by the
Contractor’s first and
second tier
subcontractors.

19
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Deliverable

Method of Delivery

Driver / Requirement

Frequency / Timing

Approval

Notes

58.

Benefits Transition Plan

--Email to CO

--One (1) Hard Copy to CO

Section H.10(b)(1)

Section
H.10(b)(2)(ii)(A)

H.10(b)(2)(iv)(A)

Draft within 15 days
after NTP; Final within
45 days after NTP

CO approval

All transitions of the
existing pension(s)
plans and other
existing benefit plans
shall be completed
within 90 days after
NTP

59.

List of Contractor
personnel who will be
responsible for
transitioning the NRC
segment of the INLERP
and/or development of
new pension plans,
including specifically
the personnel
responsible for ensuring
that the Contractor
becomes a
sponsor/participating
employer of the
INLERP and contact
information for the
above personnel

--Email to CO

--One (1) Hard Copy to CO

Section
H.10(b)(2)(1)(A)

Within 10 days of NTP

Information

60.

Estimated costs and
detailed breakouts of the
costs to accomplish
workforce and benefits
transition activities
within the timeframes
specified, including the
costs for enrolled
actuaries and counsel.

--Email to CO

--One (1) Hard Copy to CO

Section
H.10(b)(2)({)(C)

Within 10 days of NTP

Information
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Deliverable

Method of Delivery

Driver / Requirement

Frequency / Timing

Approval

Notes

61.

List of the information
and documents that the
Contractor has requested
from the CWI pertaining
to the transition of the
NRC segment of the
INLERP.

--Email to CO

--One (1) Hard Copy to CO

H.10(b)(2)(i1)(B)

Within 15 days of NTP

Information

62.

Detailed description of
plans and processes,
including timeframes
and specific projected
dates for
accomplishment of each
activity necessary to
ensure compliance with
the requirements set
forth in Clause H. 5, Pay
and Benefit Plans

--Email to CO

--One (1) Hard Copy to CO

H.10(b)(2)(iii)(A)

Within 20 days of NTP

Information

63.

Meeting minutes and
written description of
any substantive issues
identified at meeting

--Email to CO

--One (1) Hard Copy to CO

Section
H.10(b)(2)(iii)(B)

Meeting within 20 days
of NTP; minutes and
description within 2 days
after the meeting

Information

64.

Drafts of all
amendments to or
restatements of the
INLERP, including but
not limited to
amendments
effectuating the change
in sponsorship/
participating employer
in the INLERP.

--Email to CO

--One (1) Hard Copy to CO

Section
H.10(b)(2)Av)(B)(1)

Within 45days after NTP

Information

If applicable, the
Contractor shall also
submit all draft
restated benefit plans
and draft Summary
Plan Descriptions
(SPDs) of the
INLERP.
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65. | Drafts of any new --Email to CO Section Within 45days after NTP | Information
benefit plan(s) as well as H.10(b)(2)(iv)(B)(2)
draft Summary Plan --One (1) Hard Copy to CO
Descriptions (SPDs) that
the Contractor proposes
to sponsor.
66. | Draft copies of the --Email to CO Section Within 45days after NTP | Information
transition agreements H.10(b)(2)(iv)(B)(3)
which the Contractor --One (1) Hard Copy to CO
will enter into with the
incumbent contractors,
Elite and CWI
67. | Proposed final version --Email to CO H.10(b)(2)(v) No later than 60 days Information
of documents identified after NTP
in H.10(b)(2)(iv)(B)(1- --One (1) Hard Copy to CO
3)
68. | Documents relating to --Email to CO Section As requested Information
benefit plans offered to H.10(b)(2)(viii)(A)
Contractor Employees, --One (1) Hard Copy to CO

including but not limited
to SPDs, all Plan
documents, applicable
amendments, employee
handbooks that
summarize benefits
provided to employees
and other documents
that describe benefits
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provided to employees
of the Contractor who
perform work on this
Contract
69. | Any and all other --Email to CO H.10(b)(2)(viii)(B) As requested Information
documents pertaining to
implementation of and --One (1) Hard Copy to CO
compliance with
implementation of the
compensation and
benefit programs
70. | Timely data responses to | --Email to CO H.10(b)(2)(ix) Within the timeframe Information
Departmental annual and established by the
ad hoc pension data contracting officer for
requests. each response and if no
timeframe is specified,
the contractor shall
provide the data
response within one
calendar day
71. | Proof of required --Email to CO and COR Section H.12 By the contract effective | COR/DOE Contractor shall have
insurance date approval coverage in
--One (1) Hard Copy to COR accordance with

Section H.12, by the
contract effective
date, for at least a one
year period. Contract
also requires
continuous coverage
throughout the
performance period.
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72. | Legal Management Plan | --Email to CO and COR Section H.16 Within 60 days of NTP DOE-ID Office
of Chief
Counsel (OCC)
Review/ CO
Approval
73. | Contractor Press Release | --Email CO and COR Section H.17 10 days prior to planned | CO
issued date
74. | Release of Information --Email CO and COR Section H.18 10 days prior to planned | CO approval
issued date
75. | Annual Information --Email to CO and COR Section H.20 As requested to support Information

Regarding Sustainable
Acquisition

the DOE sustainable
acquisition annual report
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76.

Privacy Act Systems of
Record Notification

--Email to CO and COR

Section H. 27

Annually

CO approval

77.

Integrated Safety
Management/Operations
Oversight
Documentation

--Email to CO and COR

Section H.35 (3)

As required

COR approval

78.

Personnel Security
Clearances

--Email to CO and COR

Section H.39(a)

Prior to employment

CO approval

79.

Notification of Foreign
National Participation in
Performance of Work

--Email to CO

Section H.43

As required

CO approval
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80. | Responses to Freedom --Email to CO and COR Section H.46 (b) As requested CO approval
of Information Act and
Pricy Act Requests
81. | All permit applications, | --Email to CO and COR Section H.48 As required COR approval
reports, or other
documents submitted to
regulatory authorities
82. | Employee Concern --Email to CO and COR Section H.49 Within 90 days of NTP CO approval
Program —
implementation plan
83. | Projections regarding --Email to CO and COR Section H. 56 Within 30 calendar days | Information; CO
need for GFSI after contract effective response
--One (1) Hard Copy to CO date and by September 1,

prior to each fiscal year
end, thereafter.

Amendments to the
projection, if any, shall
be provided to the
Contracting Officer at
least 45 calendar days in
advance of the GFSI
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need date.

84. | Occurrence Reporting --Electronic submission via ORPS DOE 0 232.2 As required Information http://energy.gov/ehs
Processing System s/policy-guidance-
(ORPS) Reports --Email to COR reports/databases/occ

urrence-reporting-
--One (1) Hard Copy to COR and-processing-
system

85. | OMB Standard Form --Email to CO Section 1.9 At the end of the Information
LLL, Disclosure of calendar quarter in
Lobbying Activities which changes occur

86. | Code of Business Ethics | --Email to CO Section I.10 30 days after NTP Information
and Conduct

87. | Reporting Executive --Email to CO Section I.16 Annually Information
Compensation and First-

Tier Subcontract Awards

88. | Updates of Publicly --Email to CO Section .19 Semi-Annually Information
Available Information
Regarding
Responsibility Matters
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89.

Limitations on
Subcontracting
Information

--Email to CO and COR

Section 1.36

Yearly

CO/COR
Review

In addition to
calculating the
percentage reflecting
compliance with the
requirements set forth
in FAR 52.219-14;
the contractor shall
provide sufficient
documentation on
how the percentage
was computed. The
report shall be fully
supported, including
but not limited to, a
narrative explanation
and backup
supporting
documentation, to
allow the CO and
COR to fully
understand the
computation and the
basis of the
computation.

90.

Equal Opportunity
Compliance Information

--Email to CO

Section 1.53

As requested

Information

91.

Equal Employment
Report (EEO-1)

--Electronic submission via DOE
Workforce Information System

(WFIS)

--Email to EMCBC Office of Civil
Rights and Diversity (OCRD) and

Section 1.53

Annually by September
30

Information
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CcO
--One (1) Hard Copy to CO
92. | Affirmative Action --Email to EMCBC OCRD and CO Section 1.53 Within 30 days of NTP ID OCRD
Compliance Program- and updated annually by | review; CO
Females & Minorities --One (1) Hard Copy to CO September 30 approval
93. | Affirmative Action --Email to EMCBC OCRD and CO Section 1.54 Within 30 days of NTP ID OCRD
Program for Veterans Section .55 and updated annually by | review; CO
and Workers with --One (1) Hard Copy to CO September 30 approval
Disabilities
94. | Federal Contractor --Electronic submission to U.S. Section [.56 Annually by September | Information
Veterans’ Employment Department of Labor 30
Report (VETS-100A
Report) --Email to EMCBC OCRD and CO
--One (1) Hard Copy to CO
95. | Annual Biobased --Electronic submission via Section 1.64 (i) October 31 of each Information

Report

http://www.sam.gov
--Email notification to CO and COR

year during contract
performance; and

(i1) At the end of
contract performance
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96. | Material Safety Data --Email to CO Section 1.65 As required Information

Sheet
97. | Bankruptcy Notification | --Email to CO Section 1.102 As Applicable Information
98. | Consent to Subcontract --Email to CO Section I. 106 As required Cco
99. | Property management --Email to DOE PA, CO and COR Section 1.108 Within 30 days from DOE PA

plans, systems, and FAR 52.245-1(f) NTP review; CO

procedures --One (1) Hard Copy to CO approval
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100. | Report of periodic --Email to DOE PA, CO and COR Section 1.108 Annually by September | DOE PA
physical inventory FAR 52.245-1 (f)(iv) 30 review; CO
results for property --One (1) Hard Copy to CO approval
DOE O 580.1A
101. | Final property inventory | --Email to DOE PA, CO and COR Section 1.108 45 days prior to Contract | DOE PA
for physical completion FAR 52.245-1 (f)(iv) completion or upon review; CO
or contract termination --One (1) Hard Copy to CO termination information
102. | Reports of loss, damage, | --Email to DOE PA, CO and COR Section 1.108 As soon as facts become | DOE PA and
destruction or theft of FAR 52.245-1 (f)(vi) known CO information
property --One (1) Hard Copy to CO
DOE O 580.1A
103. | Workplace Substance --Email to EMCBC Industrial DOE O 350.1 Within 30 days of NTP EMCBC
Abuse Program Relations Specialist and CO Industrial
10 CFR 707 Relations
--One (1) Hard Copy to CO Specialist
Section 1.137 review; CO
approval
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104. | Employee Assistance --Email to EMCBC Industrial DOE O 350.1 Within 60 days of NTP EMCBC
Program Implementation | Relations Specialist and CO Industrial
Plan Relations
--One (1) Hard Copy to CO Specialist
review; CO
approval
105. | Basis of Estimate (BOE) | --Email to CO Once; within 5 days Information
Statements following contract
--One (1) Hard Copy to CO award.

Basis of Estimate (BOE) Statements shall be at the PWS level as identified in Section C. The BOE documents shall support the Contractor's proposed prices by
specifically identifying assumptions and the resource quantities (labor hours, material quantities, etc.) and labor rates for all direct cost elements (direct labor,
materials, equipment, ODC's, etc.)
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